
 

 

Scenario	2	–	Thrift	Savings	Plan	Batch/Daily	Processing	 		
		
Background/Problem:		
The	TSP	uses	the	Omni	Plus	recordkeeping	system	to	maintain	plan	and	participant	level	defined	
contribution	records	for	over	4	million	participants	at	both	a	plan	and	participant	level.	Information	
is	also	stored	in	several	ancillary	and	complementary	systems	and	databases	for	retrieval	by	
various	applications.	Ten	(10)	separate	plan	segments	are	maintained	on	the	system	to	distribute	
the	participant	population	for	processing	efficiency,	but	all	are	operated	as	a	single	plan.			To	keep	
these	records	updated	for	daily	valuation	reporting	on	a	participant	level,	the	FRTIB	utilizes	
Batch/Daily	processing.		
	
Batch/Daily	processing	is	a	standard	method	for	executing	a	series	of	non‐interactive	jobs	
throughout	a	scheduled	timeframe.			Transactions	are	stored	during	working	hours	and	executed	
during	the	evening	when	the	general	systems	are	idle.		Operating	in	this	manner	is	particularly	
useful	for	operations,	as	they	do	not	tie	up	end	user	computers	and/or	peripheral	devices	for	an	
extended	period	of	time	during	the	workday.		Once	FRTIB’s	Batch/Daily	jobs	begin,	they	continue	
until	completion	or	until	an	error	occurs.		These	jobs	must	be	executed	by	6:00	AM	each	business	
day	in	order	to	update	our	recordkeeping	system,	the	website,	our	call	center	information,	and	
define	daily	investment	changes.		Flawless	execution	is	a	contract	requirement.	
	
	
Current	Process/Environment:	
The	processing	for	a	specific	trade	(business)	date	starts	in	the	morning	after	the	cutoff	for	agency	
submitted	transactions.			After	the	submitted	transactions	have	been	processed	through	a	non‐post	
trial	run,	first	pre‐notification	of	trade	report	(pre‐note)	is	generated.		This	pre‐note	includes	all	of	
the	agency	submitted	transactions	to	be	processed	that	trade	date	and	any	other	transactions	that	
exist	for	that	trade	date.		This	step	is	followed	by	a	second	non‐post	trial	run,	after	the	noon	cutoff	
for	participant	submitted	transactions	involving	money,	providing	a	more	complete	pre‐note	
report.		This	report	is	used	by	FRTIB	staff	to	prepare	the	trade	information	for	the	fund	manager	
which	must	be	provided	by	2:00	PM	EST	each	work	day.	
	
After	the	6:00	PM	cutoff	for	non‐financial	transactions,	the	Daily	process	starts	with	the	Unified,	
which	is	the	term	used	to	describe	the	Daily	batch	processing	as	it	applies	to	the	Omni	Plus	system.		
The	first	step	is	extracting	the	transactions	to	be	processed	from	the	on‐line	system	is	to	ensure	
they	are	available	to	the	batch	system.		The	Unified	then	waits	until	prices	are	received	(prices	are	
provided	to	the	Offeror	by	FRTIB	staff	based	on	feeds	from	the	fund	manager(s)	and	accrued	
expenses).		Once	the	prices	are	posted	to	Omni	Plus	through	the	Asset	Manager	Interface	(AMI),	our	
custom	application	for	setting	fund	prices	and	allocating	life	cycle	fund	balances,	processing	
continues	until	all	transactions	are	processed.		At	the	end,	the	batch	and	on‐line	systems	are	again	
synced	to	include	both	transactions	entered	during	the	Unified	as	well	as	the	results	of	the	Unified.		
Normally	the	Unified	is	complete	prior	to	midnight.			Measures	must	be	in	place	to	keep	the	trade	
date	from	changing	until	after	the	unified	completes.	
	
Once	the	Unified	completes,	several	downstream	processes	occur	that	are	based	on	the	Unified	
output	(report	strings)	and	updated	data	in	Omni	Plus.			Some	of	the	activities	are	noted	below:	
Reporting	is	generated	including	financial	reporting,	participation	reporting,	and	reporting	to	the	
agency	payroll	offices	that	had	data	processed.		The	financial	reporting	includes	information	to	true	
up	the	investment	as	the	second	pre‐note	report	and	trade	orders	created	before	the	current	day's	
prices	were	determined.		These	financial	reports,	along	with	the	posting	of	the	new	participant	
balances	and	prices	on	the	web	is	required	to	be	complete	by	6:00AM	on	the	next	calendar	day.	



 

 

	
Other	downstream	processes	include:		

1) generation	of	participant	transaction	notices	for	transmission	to	print	vendor;	
2) a	conversion	process	that	produces	PDF's	of	the	reports	and	notices	that	are	loaded	into	AG;	
3) processing	of	the	resulting	disbursement	activities	through	Omni	Payments;	
4) processing	of	general	ledger	transactions	through	Savantage	Altimate;	and	
5) creation	of	and	transmission	of	a	disbursement	file	of	check	and	EFT	payments	to	the	

Department	of	the	Treasury.	
	
By	the	completion	of	this	activity,	the	cycle	has	begun	for	the	next	business	day.	
	
	
Assumptions:		
For	the	purposes	of	this	Scenario,	Offerors	are	to	assume	that:		
 The	contractor	will	define	and	provide	resources	with	the	necessary	skills	to	complete	this	task.	
 The	contractor	will	treat	this	task	as	a	high	priority.		If	leveraging	personnel	to	prevent	impact	

to	daily	operations,	is	anticipated,	describe	the	process	and	resources.	
 Contractor	must	be	able	to	precisely	suspend	or	modify	the	start	and	stop	times	of	the	

Batch/Daily	processing	requirements	for	holidays	and	unforeseeable	events	where	the	
domestic	and/or	foreign	trade	markets	are	forced	to	close.	

 All	labor	associated	with	this	Scenario	must	be	covered	under	this	task	and	shall	be	identified	in	
the	table	provided	below	

	
	
Period	of	Performance:	
Offerors	shall	use	the	following	period	of	performance	for	this	Scenario:	October	1,	2013	through	
September	30,	2014.	
	
	
Proposal	Requirements:	
For	this	Scenario,	the	Offeror	shall	outline	a	complete	process,	including	a	representative	schedule,	
from	defining	the	requirements	to	processing	the	Batch/Daily	jobs	through	completion.		Offerors	
shall	present	their	entire	process	and	approach	to	include	any	efficiencies	to	the	process.		All	
required	resources,	including	skill	levels	and	fully	loaded	labor	rates	shall	be	reflected	in	the	table	
below:		Offerors	shall	address	necessary	communications,	approvals,	and	support	needed	from	
Government	staff	or	other	parts	of	FRTIB.		Risk	management	and	risk	mitigation	shall	also	be	
addressed.			
The	Offeror	shall	address	assumptions,	underlying	rationale,	and	quantified	efficiencies.	
	
	
Required	Offeror	Resources:	
The	Offeror	shall	be	responsible	for	all	work	associated	with	the	steps	at	outlined	above	in	the	
current	process	section.		The	Offeror	shall	ensure	detailed	communications	are	sent	promptly	to	
required	distribution	groups,	if	any	Batch/Daily	programs	fail	or	generate	errors.		Offeror	
personnel	shall	be	available	during	the	Batch/Daily	process	for	issues	or	questions	that	require	
resolution.	
	
	
Location:		
All	work	will	be	performed	at	the	contractor’s	facility.			
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